STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 61

NUMBER OF BI DDERS 3
PROGRAM ELEMENTS

Bl D RANK

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
02/ 25/ 03 I N SAN FRANCI SCO COUNTY | N SAN 02/ 26/ 03
04-01204 FRANCI SCO AT YERBA BUENA | SLAND CONTRACT CCODE "A '
04-SF-80-7.9 102 CONTRACT | TEMS
RETROFI T EXI STI NG STRUCTURES FEDERAL AID NONE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

RAST

FUND TOTAL HA4S3 9, 946, 000 TOTAL NUMBER OF WORKI NG DAYS 280
ENG NEERS EST 9, 376, 000. 00 AMOUNT UNDER 3, 782, 110. 20 PERCENT UNDER EST 40. 34
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
5, 593, 889. 80 2 WEST BAY BUI LDERS | NC 415 456-8972
00626859
280 DAYS X 12500 P O BOX 3474 FAX 415 459- 0665
9, 093, 889. 80 SAN RAFAEL CA 94912-3474
6, 049, 400. 30 3 TABER CONSTRUCTI ON COVPANY 925 313-9868
00762769
300 DAYS X 12500 P O BOX 1309 FAX 925 313-9866
9, 799, 400. 30 MARTI NEZ CA 94553
8, 557, 458. 00 1 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
300 DAYS X 12500 7 CROW CANYON COURT FAX 925 552-8254
12, 307, 458. 00 SAN RAMON CA 94583



04-01204
04- SF-80-7
02/ 25/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

02/ 26/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY AREA REI NFORCI NG
NAPA CA

LUNDGREN SYSTEMS
SONORA CA

M K CONSTRUCTI ON
SAN FRANCI SCO CA

TRI TECHNI C
SONORA CA

WG H
OAKLAND CA

REBAR

TI EDOAN ANCHORS

S| TEWORK ( PARTI AL)

ELECTRI CAL ( PARTI AL)

ELECTRI CAL ( PARTI AL)



04-01204
04- SF-80-7
02/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

02/ 26/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY CI TI ES PAVI NG
CONCORD CA

EDWARDS SCOTT
SAN FRANCI SCO CA

ENTERPRI SE
CONCORD CA

HARRI S SALI NAS
LI VERMORE CA

LAl DLAN
MARTI NEZ CA

LUNDGREN
SONORA CA

Bl DDER | D NAME AND ADDRESS

SI TEVORK

ELECTRI CAL

ROCFI NG

REBAR

TRANSPORTATI ON

TI EDOVNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY AREA REI NFORCI NG
NAPA CA

BLEYCO ELECTRI CAL
CASTRO VALLEY CA

CAL KI RK LANDSCAPI NG
EUREKA CA

DRI LL TECH
ANTI OCH CA

CONTI NUED ON NEXT PAGE

REBAR

ELECTRI CAL

ERCSI ON CONTROL

TI EDOVNS



04-01204
04- SF-80-7
02/ 25/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

02/ 26/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARVWEST SAFETY
LODI CA

KODI AK ROOFI NG
LOOM S CA

KWON WO | RON WORKS
SAN FRANCI SCO CA

NORTHERN ABATEMENT
AVERI CAN CANYON CA

REDWOOD PAI NTI NG
Pl TTSBURG CA

VARGAS ESQUI VEL
SAN FRANCI SCO CA

TRAFFI C CONTROL ( PARTI AL)

ROOFI NG

BUI LDI NG ( PARTI AL)

DEMCLI TI ON ( PARTI AL)

PAI NTI NG

PAVI NG



04-01204 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 25/ 03 02/ 26/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 030466 ELECTRONI C MOBI LE DAI LY DI ARY LS LUMP SUM 5, 000. 00* 5, 000. 00
COVPUTER SYSTEM DATA DELI VERY
2 030467 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUMP SUM 15, 000. 00* 15, 000. 00
3 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00
4 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 605, 000. 00* 605, 000. 00
5 030468 3.66 TEMPORARY GATE (TYPE CL-1.8) EA 2 350. 00 700. 00
6 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 55 20. 00 1, 100. 00
7 071325 TEMPORARY FENCE ( TYPE ESA) M 18 30. 00 540. 00
8 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
9 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
10 074025 TEMPORARY SOl L STABI LI ZER MR 1,513 1.70 2,572. 10
11 074029 TEMPORARY SI LT FENCE M 140 10. 00 1, 400. 00
12 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 3, 000. 00 9, 000. 00
13 030469 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 2,000. 00 2, 000. 00
14 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 2, 000. 00 6, 000. 00
15 074034 TEMPORARY COVER M2 500 1. 00 500. 00
16 030470 TEMPORARY SHUTTLE SERVI CE LS LUMP SUM 271, 000. 00* 271, 000. 00
17 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
18 030471 TRAFFI C CONTROL SYSTEM ( MACALA ROAD) LS LUMP SUM 20, 000. 00* 20, 000. 00
19 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 36 20. 00 720. 00
20 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 9 30. 00 270. 00
(LEFT IN PLACE)
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 220 57. 00 12, 540. 00
22 030472 TEMPORARY CRASH CUSHI ON ( ADI EM EA 2 14, 000. 00 28, 000. 00
23 150206 ABANDON CULVERT EA 1 1, 200. 00 1, 200. 00
24 030473 REMOVE WATER MAI N M 95 35. 00 3, 325. 00
25 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M2 4 20. 00 80. 00
26 150702 REMOVE YELLOW PAI NTED PAVEMENT MARKI NG M2 2 20. 00 40. 00
27 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 380 7.00 2, 660. 00
28 150722 REMOVE PAVEMENT MARKER EA 300 1. 00 300. 00
29 150820 REMOVE | NLET EA 1 1, 200. 00 1, 200. 00
30 152320 RESET ROADS| DE SI GN EA 4 275. 00 1, 100. 00
31 152430 ADJUST | NLET EA 1 1, 000. 00 1, 000. 00
32 030474 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 164 25. 00 4,100. 00
(45 MV
33 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 14, 900. 00* 14, 900. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00



04-01204 Bl D245

04- SF-80-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6

02/ 25/ 03 02/ 26/ 03

| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 160120 REMOVE TREE EA 3 500. 00 1, 500. 00
36 160132 DEMOLI SH BUI LDI NG LS LUWP SUM 24, 900. 00* 24, 900. 00
37 170101 DEVELOP WATER SUPPLY LS LUMP SUM 6, 000. 00* 6, 000. 00
38 190101 ROADWAY EXCAVATI ON VB 1,035 50. 00 51, 750. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 142 50. 00 7, 100. 00
40 (SF)192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 57 180. 00 10, 260. 00
41 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) VB 9 1, 000. 00 9, 000. 00
42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 109 60. 00 6, 540. 00
43 030475 ERCSI ON CONTRCL ( NETTI NG 4 793 4.85 3, 846. 05
44 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.3 1,394.00 418. 20
45 203014 FI BER ( ERCSI ON CONTRCOL) KG 93 2.25 209. 25
46 203021 FI BER ROLLS M 35 27.75 971. 25
47 203024 COVPOST ( ERCSI ON CONTROL) KG 282 2.25 634. 50
48 030476 MOVE | NV QUT ( EROSI ON CONTRCL) EA 2 50. 00 100. 00
49 203045 PURE LI VE SEED ( EROSI ON CONTRQL) KG 13 80. 00 1, 040. 00
50 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 21 10. 00 210. 00
51 260301 CLASS 3 AGGREGATE BASE VB 189 75. 00 14, 175. 00
52 390102 ASPHALT CONCRETE (TYPE A) TONN 388 110. 00 42, 680. 00
53 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 32 39. 00 1, 248. 00
54 (S) 500060 TI EDOWN ANCHOR EA 32 2, 600. 00 83, 200. 00
55 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 79 260. 00 20, 540. 00
56 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 275 845. 00 232,375.00
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.6 1, 750. 00 11, 550. 00
58 (SF) 049209 DRI LL AND PRESSURE GROUT DOWEL M 595 226. 00 134, 470. 00
59 511106 DRI LL AND BOND DOWEL M 400 172. 00 68, 800. 00
60 (S) 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DCE) EA 639 55. 00 35, 145. 00
61 (SF)515020 REFI NI SH BRI DGE DECK MR 28 233. 00 6, 524. 00
62 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 66, 900 2.02 135, 138. 00
63 650068 375 MM REI NFORCED CONCRETE PI PE M 72 180. 00 12, 960. 00
64 650069 450 MM REI NFORCED CONCRETE PI PE M 10 250. 00 2,500. 00
65 030477 32 MM WATER MAI N M 3 400. 00 1, 200. 00
66 030478 19 MM WATER COPPER M 14 300. 00 4, 200. 00
67 030479 200 MM WATER NAI N M 108 270. 00 29, 160. 00
68 030480 150 MM VI TRI FI ED CLAY PI PE SANI TARY M 45 170. 00 7, 650. 00
SEVER PI PE

69 030481 S| DE SEVER CLEANCUT EA 2 400. 00 800. 00
70 (F) 731502 M NOR CONCRETE (M SCELLANEQUS VB 13.6 920. 00 12, 512. 00

CONSTRUCTI ON)



04-01204 Bl D245

04- SF-80-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
02/ 25/ 03 02/ 26/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 750001 M SCELLANEQUS | RON AND STEEL KG 476 2.50 1, 190. 00
72 820107 DELI NEATOR ( CLASS 1) EA 2 35. 00 70. 00
73 820134 OBJECT MARKER (TYPE P) EA 1 40. 00 40. 00
74 030482 1.83 M CHAIN LINK FENCE (TYPE CL-2.4 M 80 73. 00 5, 840. 00
W TH EXTENSI ON ARMS AND BLACK CLAD
75 030483 1.83 CHAIN LI NK GATE (TYPE CL-2.4 EA 1 1, 350. 00 1, 350. 00
W TH EXTENSI ON ARMS AND BLACK VI NYL CLAD
76 832001 METAL BEAM GUARD RAI LI NG M 8 250. 00 2, 000. 00
77 833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 36 149. 00 5, 364. 00
78 833080 CONCRETE BARRI ER ( TYPE K) M 134 45. 00 6, 030. 00
79 (F) 839521 CABLE RAI LI NG M 15 45. 00 675. 00
80 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,200. 00 2, 200. 00
81 839591 CRASH CUSHI ON, SAND FI LLED EA 14 195. 00 2,730.00
82 839701 CONCRETE BARRI ER ( TYPE 60) M 35 600. 00 21, 000. 00
83 (F) 049210 CONCRETE BARRI ER ( TYPE 60SE MODI FI ED) M 28 900. 00 25, 200. 00
84 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,420 1.65 2,343.00
85 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 1, 200 1.00 1, 200. 00
86 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 289 1.05 303. 45
87 840665 PAI NT PAVEMENT MARKI NG (1- COAT) MR 4 20. 00 80. 00
88 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 32 30. 00 960. 00
89 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 354 4.00 1, 416. 00
90 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 254 5. 00 1,270.00
91 030484 EXI STI NG WEST AND EAST SPAN STRUCTURES LS LUMP SUM 290, 000. 00* 290, 000. 00
92 030485 YBI SUBSTATI ON LS LUWP SUM 780, 000. 00* 780, 000. 00
93 030486 SCADA REMOTE TERM NAL UNI T SYSTEM LS LUMP SUM 145, 000. 00* 145, 000. 00
94 030487 ELECTRI CAL UTI LI TY RELOCATI ONS LS LUWP SUM 20, 000. 00* 20, 000. 00
95 030488 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
96 030489 150 MM COVWPRESSED Al R PI PE M 83 300. 00 24, 900. 00
97 030490 BU LDl NG WORK LS LUMP SUM 1, 590, 000. 00~ 1, 590, 000. 00
( ARCHI TECTURAL SUBSTATI ON)
98 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
99 150730 REMOVE CHANNELI ZERS EA 7 25. 00 175. 00
100 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 20 400. 00 8, 000. 00
S| DEWALK)
101 030785 HAZARDOUS MATERI AL SAMPLI NG AND ANALYSI S LS LUMP SUM 10, 000. 00* 10, 000. 00
102 999990 MOBI LI ZATI ON LS LUWVP SUM 559, 000. 00* 559, 000. 00
A) 5, 593, 889. 80

B) 28 DAYS X 12500

A+B) 9, 093, 889. 80



04-01204 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 25/ 03 02/ 26/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 4, 000. 00* 4000. 00 5, 000. 00* 5000. 00

2 10, 000. 00~ 10000. 00 5, 000. 00* 5000. 00

3 40, 000. 00* 40000. 00 5, 000. 00* 5000. 00

4 250, 000. 00* 250000. 00 900, 000. 00* 900000. 00

5 475. 00 950. 00 1, 000. 00 2000. 00

6 22.00 1210. 00 30. 00 1650. 00

7 30. 00 540. 00 30. 00 540. 00

8 8, 000. 00~ 8000. 00 5, 000. 00* 5000. 00

9 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00
10 1.30 1966. 90 2.00 3026. 00
11 20. 00 2800. 00 20. 00 2800. 00
12 1, 500. 00 4500. 00 1, 500. 00 4500. 00
13 100. 00 100. 00 150. 00 150. 00
14 1, 500. 00 4500. 00 1, 500. 00 4500. 00
15 4.00 2000. 00 3.00 1500. 00
16 1, 256, 000. 00* 1256000. 00 650, 000. 00* 650000. 00
17 15, 000. 00* 15000. 00 5, 000. 00* 5000. 00
18 10, 000. 00~ 10000. 00 50, 000. 00* 50000. 00
19 30. 00 1080. 00 20. 00 720. 00
20 30. 00 270. 00 20. 00 180. 00
21 57. 00 12540. 00 60. 00 13200. 00
22 8, 000. 00 16000. 00 14, 000. 00 28000. 00
23 100. 00 100. 00 500. 00 500. 00
24 50. 00 4750. 00 30. 00 2850. 00
25 50. 00 200. 00 15. 00 60. 00
26 150. 00 300. 00 15. 00 30. 00
27 5. 00 1900. 00 5. 00 1900. 00
28 3. 00 900. 00 2.00 600. 00
29 500. 00 500. 00 1, 000. 00 1000. 00
30 150. 00 600. 00 300. 00 1200. 00
31 300. 00 300. 00 2, 000. 00 2000. 00
32 32.00 5248. 00 20. 00 3280. 00
33 10, 000. 00* 10000. 00 100, 000. 00* 100000. 00
34 10, 000. 00~ 10000. 00 10, 000. 00* 10000. 00
35 350. 00 1050. 00 1, 000. 00 3000. 00
36 27,000. 00* 27000. 00 40, 000. 00* 40000. 00
37 4, 000. 00* 4000. 00 6, 000. 00* 6000. 00
38 30. 00 31050. 00 40. 00 41400. 00
39 81. 00 11502. 00 60. 00 8520. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
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59
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62
63
64
65
66
67
68
69
70
71
72
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78

04-01204
04- SF-80-7
02/ 25/ 03

2, 800.
376.
950.

1, 120.
100.

55.
30.
150.

145.
150.
100.
150.
180.
150.
400.
1, 000.
2

40.
40.
80.

1, 400.
788.
164.
72.

261250.
7392.
59500.
22000.
19170.
4200.
147180.
10440.
1500.
300.
2100.
19440.
6750.
800.
13600.
952.
80.

40.
6400.
1400.
6304.
5904.
9648.

SUMMAR

Y

150.

200.
400.
000.
200.
120.
100.

40.
300.

300.
400.
600.
200.
300.
400.
000.
000.

10.

40.

50.

40.
000.
300.
150.
200.

OF

REMA/

102400.
31600.
825000.
7920.
71400.
40000.
25560.
8400.
133800.
21600.
4000.
1800.
2800.
32400.
18000.
4000.
13600.
4760.
80.

50.
3200.
2000.
2400.
5400.
26800.

N |

N G

B I

DDERS

Bl D245
PACE 9
02/ 26/ 03



04-01204 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
02/ 25/ 03 02/ 26/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
79 113. 00 1695. 00 300. 00 4500. 00
80 2, 000. 00 2000. 00 2, 000. 00 2000. 00
81 300. 00 4200. 00 4, 500. 00 63000. 00
82 160. 00 5600. 00 200. 00 7000. 00
83 150. 00 4200. 00 200. 00 5600. 00
84 1.40 1988. 00 2.00 2840. 00
85 1.30 1560. 00 2.00 2400. 00
86 1.50 433. 50 5.00 1445. 00
87 40. 00 160. 00 80. 00 320. 00
88 20. 00 640. 00 80. 00 2560. 00
89 2.00 708. 00 5. 00 1770. 00
90 4.00 1016. 00 5.00 1270. 00
91 160, 000. 00* 160000. 00 400, 000. 00* 400000. 00
92 1, 019, 000. 00* 1019000. 00 1, 000, 000. 00~ 1000000. 00
93 181, 000. 00* 181000. 00 200, 000. 00* 200000. 00
94 102, 000. 00* 102000. 00 40, 000. 00* 40000. 00
95 25, 000. 00* 25000. 00 30, 000. 00* 30000. 00
96 350. 00 29050. 00 400. 00 33200. 00
97 1, 644, 000. 00* 1644000. 00 2,500, 000. 00* 2500000. 00
98 . 00* 0. 00 . 00* 0. 00
99 10. 00 70. 00 30. 00 210. 00
100 40. 00 800. 00 100. 00 2000. 00
101 2, 000. 00* 2000. 00 10, 000. 00* 10000. 00
102 300, 000. 00* 300000. 00 830, 000. 00* 830000. 00
TOT A 6, 049, 400. 30 A) 8, 557, 458. 00
B) 300 DAYS X 12500 B) 300 DAYS X 12500



